
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    06/05/01                    IN ALAMEDA COUNTY IN OAKLAND FROM                                  06/07/01
    CONTRACT NUMBER     04-1R9504                   0.5 KM EAST OF WASHINGTON STREET TO                      CONTRACT CODE 'H '
    LOCATION            04-ALA-980-0.3/1.4          2.3 KM EAST OF SAN PABLO AVENUE                           18 CONTRACT ITEMS
                                                    UNDERCROSSING

                                                    RESURFACE EXISTING ROADWAY                FEDERAL AID  NONE

MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
PROPOSALS ISSUED     7   FUND TOTAL   HM1               0                         TOTAL NUMBER OF WORKING DAYS     80
NUMBER OF BIDDERS  1    ENGINEERS EST        519,743.00         AMOUNT OVER   155,584.00         PERCENT OVER EST 29.93
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1           675,327.00    1              BAUMAN LANDSCAPE INC                  510 236-1212  CC PREF CLAIMED
                                                                                                 00431827
                                                           115 BROOKSIDE DR                  FAX 510 236-1680
                                                           RICHMOND CA  94801



         04-1R9504                                                                                                BID245
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         06/05/01                                                                                                 06/07/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     FARWEST SAFETY INC                                           CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL
          226 N MAIN ST
          LODI CA  95242
          MORNING STAR CONSULTING                                      LEAD COMPLIANCE PLAN
          1564 A FITZGERALD DR
          PINOLE CA  94564
          RILEYS STRIPING                                              PAVEMENT MARKING
          P O BOX 1188
          BENICIA CA  94510
          W C C CONSTRUCTORS                                           PORTABLE CHANGEABLE MESSAGE SIGNS
          P O BOX 1480
          LUCERNE VALLEY CA  92356
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------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            7,200.00*          7,200.00
      2 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           50,000.00*         50,000.00
      3     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            3,000.00           6,000.00
      4     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M           930                4.00           3,720.00
      5     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           84               12.00           1,008.00
      6     150722      REMOVE PAVEMENT MARKER                         EA        2,860                2.00           5,720.00
      7 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       14,100                8.00         112,800.00
      8 (S) 190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,600.00*          4,600.00
      9     190185      SHOULDER BACKING                               STA          12              200.00           2,400.00
     10     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN         32              100.00           3,200.00
     11     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN      4,120              102.00         420,240.00
     12     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         27              400.00          10,800.00
     13 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           84               54.00           4,536.00
     14     840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         5,510                5.00          27,550.00
     15 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           870                5.00           4,350.00
     16 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M            61                3.00             183.00
                        (BROKEN 3.66 M - 0.92 M)
     17 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,640                3.00           4,920.00
     18 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,220                5.00           6,100.00
                                                                                                 TOTAL             675,327.00


